

Form Loan Agreement — Senior Secured Term Loan

WARNING: Form only. GrnBit counsel must review before execution. Non-binding template.

Date: 2026-07-06

Parties: GrnBit (Cayman) Holdings ("Borrower") · [Lender Name] ("Lender")

Article 1 — Definitions

Key definitions include: **Business Day**, **DSCR**, **Drawdown Date**, **Facility Amount**, **Interest Period**, **Maturity Date**, **OCTO Validation Milestone**, **OCTO-Optimized Digital-Twin Simulation**, **Industry-Typical Baseline**, **Project Assets**, **Scheduled Payment**, **Balloon Payment**.

OCTO-Optimized Digital-Twin Simulation means the Miracle Lake TX Phase 1 economics model run as of **2026-07-06T19:53:22.251Z**, accessible at <https://octo-dashboard-rikj.onrender.com/>

Industry-Typical Baseline means rig-level SCADA without OCTO per-chip thermal co-control, modeled at 87.9% hashrate utilization; **Edge vs baseline** is the simulated daily-profit uplift of the OCTO-optimized scenario over that baseline.

Article 2 — Facility

2.1 **Commitment.** Lender commits **\${Lender Commitment Amount}** as part of an aggregate facility up to **\$3,000,000**.

2.2 **Tranche election.** Borrower elects at First Draw: **\$2,000,000** or **\$3,000,000** structure per Schedule A.

2.3 **Excluded tranche.** No **\$1,000,000** loans — insufficient build-out coverage.

2.4 **Use of proceeds.** Phase 1 Miracle Lake TX: site work, containers, miners, interconnect, OCTO deployment, reserves.

Article 3 — Interest and fees

3.1 **Rate.** 12% per annum, fixed, actual/360 or 30/360 (counsel to elect).

3.2 **Default rate.** Rate + 4% per annum on overdue amounts.

3.3 **Upfront fee.** [●]% of commitment (negotiable — to be agreed in definitive documentation).

3.4 **Exit / balloon fee.** [●]% of Balloon Payment if refinanced with third party (negotiable — to be agreed in definitive documentation).

Article 4 — Payment schedule (Schedule A)

Phase A — Interest-only (months 1–6): interest on outstanding principal only.

Phase B — Target-DSCR payments (months 7–48): equal monthly Scheduled Payments sized so that **DSCR $\geq$ 1.3x** based on trailing 3-month project EBITDA (post-energisation) or lender-approved pro forma (pre-energisation).

Maturity (month 48): payment in full of **Balloon Payment** (remaining principal).

See Schedule A for tranche-specific dollar amounts derived from the OCTO-optimized digital-twin simulation as of **2026-07-06T19:53:22.251Z**.

\$2,000,000 tranche

Item	Value	Logic chain
Build-out funded	129 miners / 210 (61%) · 2 container(s)	Locked CAPEX quotes (Schedule C) applied to draw amount
Tier daily profit (sim)	\$1,466/day	OCTO-optimized digital-twin \$2,387/day × 61% funded fraction
Tier monthly profit (sim)	\$44,600/mo	$\$1,466/\text{day} \times (365 \div 12) = \$44,600/\text{mo}$
IO period	Months 1–6 · \$20,000/mo	$\$2,000,000 \times 12\% \div 12 = \$20,000/\text{mo}$
IO-period DSCR	2.23x	$\$44,600/\text{mo} \div \$20,000/\text{mo}$
Post-IO payment (target 1.3x DSCR)	\$34,308/mo	$\$44,600/\text{mo} \div 1.3x \text{ DSCR} = \$34,308/\text{mo}$
Balloon due month 48	\$1,257,733 (62.9% of principal)	Principal \$2,000,000 less scheduled principal paydown months 7–48

\$3,000,000 tranche

Item	Value	Logic chain
Build-out funded	208 miners / 210 (99%) · 3 container(s)	Locked CAPEX quotes (Schedule C) applied to draw amount
Tier daily profit (sim)	\$2,364/day	OCTO-optimized digital-twin \$2,387/day × 99% funded fraction
Tier monthly profit (sim)	\$71,913/mo	$\$2,364/\text{day} \times (365 \div 12) = \$71,913/\text{mo}$
IO period	Months 1–6 · \$30,000/mo	$\$3,000,000 \times 12\% \div 12 = \$30,000/\text{mo}$
IO-period DSCR	2.4x	$\$71,913/\text{mo} \div \$30,000/\text{mo}$
Post-IO payment (target 1.3x DSCR)	\$55,318/mo	$\$71,913/\text{mo} \div 1.3x \text{ DSCR} = \$55,318/\text{mo}$

Balloon due month 48	\$1,686,539 (56.2% of principal)	Principal \$3,000,000 less scheduled principal paydown months 7–48
----------------------	----------------------------------	--

Article 5 — Representations

Borrower represents: organization validly existing; power to borrow; no default under material contracts; Project Assets free of liens except Permitted Liens; simulation disclosures in Schedule B and the Simulation Assumptions Schedule are accurate in substance; OCTO performance claims limited to simulation-validated status pending energisation.

Article 6 — Covenants

Affirmative: maintain insurance; furnish quarterly compliance certificates with DSCR calculation; permit inspections; complete OCTO Validation Milestone by [●] months post-First Draw (negotiable — to be agreed in definitive documentation).

Negative: no additional senior debt; no asset sales outside ordinary course; no change of control without consent.

Financial: **Minimum DSCR 1.3x** (post-IO, quarterly); debt service reserve account.

Article 7 — Security

Grant of security interest in Project Assets; fixture filing in Karnes County, TX; account control agreements; assignment of material project contracts.

Article 8 — Events of default

Includes: failure to pay; covenant breach; incorrect representation; insolvency; failure to pay Balloon within grace period; loss of power supply contract; DSCR below 1.15x for two consecutive quarters post-energisation; failure to achieve OCTO Validation Milestone.

Remedies: acceleration, foreclosure on collateral, appointment of receiver (if permitted).

Article 9 — Miscellaneous

Governing law: [Cayman / Texas — counsel to confirm] (negotiable — to be agreed in definitive documentation). Forum: [●] (negotiable — to be agreed in definitive documentation). Notices. Amendments in writing. counterparts / e-sign.

Schedule A — Payment amounts (OCTO-optimized digital-twin · 2026-07-06T19:53:22.251Z)

\$2,000,000 tranche

Item	Value	Logic chain
Build-out funded	129 miners / 210 (61%) · 2 container(s)	Locked CAPEX quotes (Schedule C) applied to draw amount
Tier daily profit (sim)	\$1,466/day	OCTO-optimized digital-twin \$2,387/day × 61% funded fraction
Tier monthly profit (sim)	\$44,600/mo	$\$1,466/\text{day} \times (365 \div 12) = \$44,600/\text{mo}$
IO period	Months 1–6 · \$20,000/mo	$\$2,000,000 \times 12\% \div 12 = \$20,000/\text{mo}$
IO-period DSCR	2.23x	$\$44,600/\text{mo} \div \$20,000/\text{mo}$
Post-IO payment (target 1.3x DSCR)	\$34,308/mo	$\$44,600/\text{mo} \div 1.3x \text{ DSCR} = \$34,308/\text{mo}$
Balloon due month 48	\$1,257,733 (62.9% of principal)	Principal \$2,000,000 less scheduled principal paydown months 7–48

\$3,000,000 tranche

Item	Value	Logic chain
Build-out funded	208 miners / 210 (99%) · 3 container(s)	Locked CAPEX quotes (Schedule C) applied to draw amount
Tier daily profit (sim)	\$2,364/day	OCTO-optimized digital-twin \$2,387/day × 99% funded fraction
Tier monthly profit (sim)	\$71,913/mo	$\$2,364/\text{day} \times (365 \div 12) = \$71,913/\text{mo}$
IO period	Months 1–6 · \$30,000/mo	$\$3,000,000 \times 12\% \div 12 = \$30,000/\text{mo}$
IO-period DSCR	2.4x	$\$71,913/\text{mo} \div \$30,000/\text{mo}$
Post-IO payment (target 1.3x DSCR)	\$55,318/mo	$\$71,913/\text{mo} \div 1.3x \text{ DSCR} = \$55,318/\text{mo}$
Balloon due month 48	\$1,686,539 (56.2% of principal)	Principal \$3,000,000 less scheduled principal paydown months 7–48

Schedule B — Simulation disclosure

Item	Value	Source
------	-------	--------

Dashboard	https://octo-dashboard-rikj.onrender.com/	Public diligence surface
Simulation timestamp	2026-07-06T19:53:22.251Z	Twin pull used to size payments
OCTO-optimized daily profit	\$2,387	Digital-twin optimized scenario
BTC price	\$63,581	Model input at pull
Edge vs baseline	+22.6%	Optimized vs industry-typical baseline
Validation	simulation-validated	Pending live energisation
CAPEX	Locked vendor quotes	Schedule C (capex-quotes.json)
Full economics model	Data room	Simulation Assumptions Schedule (summary)

Schedule C — CAPEX vendor quotes

Locked **2026-07-06** — see `capex-quotes.json` in data room. Quote IDs: AS-MLTX-P1-HW-2026-042, AS-MLTX-CONTAINER-2026-042, XPL-MLTX-INTERCONNECT-2026-018. Total: **\$3,020,000**.

Schedule D — Key Risks

See enclosed **Schedule D — Key Risks** document for risks specific to this facility, with linkages to covenants and events of default.

End of discussion draft.