

Form Loan Agreement — Senior Secured Term Loan (Discussion Draft)

WARNING: Form only. GrnBit counsel must review before execution. Non-binding template.

Date: 2026-07-06

Parties: GrnBit (Cayman) Holdings ("Borrower") · [Lender Name] ("Lender")

Article 1 — Definitions

Key definitions include: **Business Day**, **DSCR**, **Drawdown Date**, **Facility Amount**, **Interest Period**, **Maturity Date**, **OCTO Validation Milestone**, **Project Assets**, **Scheduled Payment**, **Balloon Payment**.

Article 2 — Facility

2.1 **Commitment.** Lender commits **\${Lender Commitment Amount}** as part of an aggregate facility up to **\$3,000,000**.

2.2 **Tranche election.** Borrower elects at First Draw: **\$2,000,000** or **\$3,000,000** structure per Schedule A.

2.3 **Excluded tranche.** No **\$1,000,000** loans — insufficient build-out coverage.

2.4 **Use of proceeds.** Phase 1 Miracle Lake TX: site work, containers, miners, interconnect, OCTO deployment, reserves.

Article 3 — Interest and fees

3.1 **Rate.** 12% per annum, fixed, actual/360 or 30/360 (counsel to elect).

3.2 **Default rate.** Rate + 4% per annum on overdue amounts.

3.3 **Upfront fee.** [●]% of commitment (negotiable).

3.4 **Exit / balloon fee.** [●]% of Balloon Payment if refinanced with third party (negotiable).

Article 4 — Payment schedule (Schedule A)

Phase A — Interest-only (months 1–6): interest on outstanding principal only.

Phase B — Target-DSCR payments (months 7–48): equal monthly Scheduled Payments sized so that **DSCR ≥ 1.3x** based on trailing 3-month project EBITDA (post-energisation) or lender-approved pro forma (pre-energisation).

Maturity (month 48): payment in full of **Balloon Payment** (remaining principal).

See Schedule A for tranche-specific dollar amounts derived from simulation as of 2026-07-06T19:59:10.334Z.

\$2,000,000 tranche

Item	Value
Build-out funded	129 miners / 210 (61%) · 2 container(s)
Tier monthly profit (sim)	\$44,600/mo
IO period	Months 1–6 · \$20,000/mo
IO-period DSCR	2.23x

Post-IO payment (target 1.3x DSCR)	\$34,308/mo
Balloon due month 48	\$1,257,733 (62.9% of principal)

\$3,000,000 tranche

Item	Value
Build-out funded	208 miners / 210 (99%) · 3 container(s)
Tier monthly profit (sim)	\$71,913/mo
IO period	Months 1–6 · \$30,000/mo
IO-period DSCR	2.4x
Post-IO payment (target 1.3x DSCR)	\$55,318/mo
Balloon due month 48	\$1,686,539 (56.2% of principal)

Article 5 — Representations

Borrower represents: organization validly existing; power to borrow; no default under material contracts; Project Assets free of liens except Permitted Liens; simulation disclosures in Schedule B are accurate in substance; OCTO performance claims limited to simulation-validated status pending energisation.

Article 6 — Covenants

Affirmative: maintain insurance; furnish quarterly compliance certificates with DSCR calculation; permit inspections; complete OCTO Validation Milestone by [●] months post-First Draw.

Negative: no additional senior debt; no asset sales outside ordinary course; no change of control without consent.

Financial: **Minimum DSCR 1.3x** (post-IO, quarterly); debt service reserve account.

Article 7 — Security

Grant of security interest in Project Assets; fixture filing in Karnes County, TX; account control agreements; assignment of material project contracts.

Article 8 — Events of default

Includes: failure to pay; covenant breach; incorrect representation; insolvency; failure to pay Balloon within grace period; loss of power supply contract.

Remedies: acceleration, foreclosure on collateral, appointment of receiver (if permitted).

Article 9 — Miscellaneous

Governing law: [Cayman / Texas — counsel to confirm]. Forum: [●]. Notices. Amendments in writing. counterparts / e-sign.

Schedule A — Payment amounts (simulation-sized · 2026-07-06T19:59:10.334Z)

\$2,000,000 tranche

Item	Value
Build-out funded	129 miners / 210 (61%) · 2 container(s)
Tier monthly profit (sim)	\$44,600/mo
IO period	Months 1–6 · \$20,000/mo
IO-period DSCR	2.23x
Post-IO payment (target 1.3x DSCR)	\$34,308/mo
Balloon due month 48	\$1,257,733 (62.9% of principal)

\$3,000,000 tranche

Item	Value
Build-out funded	208 miners / 210 (99%) · 3 container(s)
Tier monthly profit (sim)	\$71,913/mo
IO period	Months 1–6 · \$30,000/mo
IO-period DSCR	2.4x
Post-IO payment (target 1.3x DSCR)	\$55,318/mo
Balloon due month 48	\$1,686,539 (56.2% of principal)

Schedule B — Simulation disclosure

- Dashboard source: <https://octo-dashboard-rikj.onrender.com/>
- OCTO daily profit at pull: \$2,387
- BTC: \$63,581 · Edge: +22.6%
- Validation: simulation-validated
- CAPEX: locked vendor quotes per Schedule C (`capex-quotes.json`).

End of discussion draft.